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F.1 FAR 52.242-15, STOP-WORK ORDER (AUG 1989) – ALTERNATE I (APR 1984) 
BASIC CLAUSE WITHOUT ALTERNATE I APPLIES TO FIRM-FIXED-PRICE TASK 
ORDERS  

(a)  The Contracting Officer may, at any time, by written order to the Contractor, require 
the Contractor to stop all, or any part, of the work called for by this contract for a 
period of 90 days after the order is delivered to the Contractor, and for any further 
period to which the parties may agree.  The order shall be specifically identified as a 
stop-work order issued under this clause.  Upon receipt of the order, the Contractor 
shall immediately comply with its terms and take all reasonable steps to minimize the 
incurrence of costs allocable to the work covered by the order during the period of 
work stoppage.  Within a period of 90 days after a stop-work is delivered to the 
Contractor, or within any extension of that period to which the parties shall have 
agreed, the Contracting Officer shall either - 

(1)  Cancel the stop-work order; or 

(2)  Terminate the work covered by the order as provided in the Termination clause 
of this contract. 

(b)  If a stop-work order issued under this clause is canceled or the period of the order or 
any extension thereof expires, the Contractor shall resume work.  The Contracting 
Officer shall make an equitable adjustment in the delivery schedule, the estimated 
cost, the fee, or a combination thereof, and in any other terms of the contract that 
may be affected, and the contract shall be modified, in writing, accordingly, if - 

(1)  The stop-work order results in an increase in the time required for, or in the 
Contractor's cost properly allocable to, the performance of any part of this 
contract; and 

(2)  The Contractor asserts its right to the adjustment within 30 days after the end of 
the period of work stoppage; provided, that, if the Contracting Officer decides the 
facts justify the action, the Contracting Officer may receive and act upon the 
claim submitted at any time before final payment under this contract. 

(c)  If a stop-work order is not canceled and the work covered by the order is terminated 
for the convenience of the Government, the Contracting Officer shall allow 
reasonable costs resulting from the stop-work order in arriving at the termination 
settlement. 

(d)  If a stop-work order is not canceled and the work covered by the order is terminated 
for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, 
reasonable costs resulting from the stop-work order. 

F.2 FAR 52.242-17, GOVERNMENT DELAY OF WORK (APR 1984) APPLIES TO FIRM-
FIXED-PRICE TASK ORDERS ONLY 

(a)  If the performance of all or any part of the work of this contract is delayed or 
interrupted 
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(1)  by an act of the Contracting Officer in the administration of this contract that is 
not expressly or impliedly authorized by this contract, or 

(2)  by a failure of the Contracting Officer to act within the time specified in this 
contract, or within a reasonable time if not specified, an adjustment (excluding 
profit) shall be made for any increase in the cost of performance of this contract 
caused by the delay or interruption and the contract shall be modified in writing 
accordingly.  Adjustment shall also be made in the delivery or performance dates 
and any other contractual term or condition affected by the delay or interruption.  
However, no adjustment shall be made under this clause for any delay or 
interruption to the extent that performance would have been delayed or 
interrupted by any other cause, including the fault or negligence of the 
Contractor, or for which an adjustment is provided or excluded under any other 
term or condition of this contract. 

(b)  A claim under this clause shall not be allowed -- 

(1)  For any costs incurred more than 20 days before the Contractor shall have 
notified the Contracting Officer in writing of the act or failure to act involved; and 

(2)  Unless the claim, in an amount stated, is asserted in writing as soon as 
practicable after the termination of the delay or interruption, but not later than the 
day of final payment under the contract. 

F.3 DOE-F-2002, PLACE OF PERFORMANCE – SERVICES (OCT 2014) 

 
The services specified by this contract shall be performed at the following location(s): 
 
Savannah River Site, Aiken, South Carolina 

 
F.4 DOE-F-2003, PERIOD OF PERFORMANCE – ALTERNATE I AND ALTERNATE II 

(OCT 2014) 
 

(a) The Contractor shall commence performance of this contract in accordance with the 
contract terms and conditions on the date the Notice to Proceed is issued and 
continue through March 31, 2024 for the base period of performance.  The option 
period of performance would continue through March 31, 2027, if exercised.  Periods 
of performance for specific Contract Line Item Numbers will be accomplished in 
accordance with the schedule shown below: 

 

CLIN Description Start Date End Date 

0001 Contract Transition 4/2/17 6/30/17 

0101 Liquid Waste Operations 7/1/17 3/31/24 

0102 SWPF Integration & Transition  7/1/17 5/31/20 (est.) 

0103 SWPF Operations 3/1/20 (est.) 3/31/24 

0104 SDU Construction 7/1/17 3/31/24 

0105 Tank Closures 7/1/17 3/31/24 

0106 Safety Basis Upgrade 7/1/17 3/31/24 

0107 System Optimization 7/1/17 3/31/24 
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CLIN Description Start Date End Date 

0108 Liquid Waste Program Support 7/1/17 3/31/24 

0201 Liquid Waste Operations  4/1/24 3/31/27 

0202 SDU Construction 4/1/24 3/31/27 

0203 Tank Closures 4/1/24 3/31/27 

0204 Safety Basis Upgrade 4/1/24 3/31/27 

0205 System Optimization 4/1/24 3/31/27 

0206 Liquid Waste Program Support 4/1/24 3/31/27 

0002 IDIQ – Base  7/1/17 3/31/24 

0003 IDIQ – Option  4/1/24 3/31/27 

 
(b) The period of performance of this contract may be extended pursuant to unilateral 

options or other clauses that provide for the extension of the contract.  In the event 
that the Government elects to exercise its right pursuant to such options(s) or other 
clauses, the period of performance shall be revised to reflect such extensions. 


